NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 11/30/2012

Control 0039-08-095, ETC.
Project STP 2013(274)
Highway US77,ETC.
County CAMERON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: STP 2013(274) CONTRCL: 0039-08-095
COUNTY:  CAMERON
LETTI NG 12/05/2012
REFERENCE NO 1130
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 1-3 THRU 3-3
X GENERAL NOTES (SH. NO.: 166 THRU 169( NOW 96- 99)
X
X

SPEC LI ST (SH. NO.: 2-2
SPECI AL PROVI SI ONS:
ADDED: 007-1018

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS & ESTI MATE

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

PROPOSAL

BI D SHEETS: 1-3 THRU 3-3 REVI SED
GENERAL NOTES: 166-169 REVI SED
SPEC LI ST: 2-2 ADDED SP 007-1018

PLAN SHEETS

SHTS: 1 THRU 99 REVI SED
SHTS: 100 THRU 169 OM TTED
SHTS: 232 & 233 OM TTED

NOTE ALL CHANGES ARE DUE TO THE REMOVAL OF 13 LOCATI ONS FROM THI S CONTRACT
AND PLAN SHEETS HAVE BEEN RE- NUMBERED




PROJECT STP 2013(274)
COUNTY CAMERON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 |2705 |016 |ASPH (TIERI) GAL | 200,702.000 1
DOLLARS
and CENTS
316 (2706 [016 |ASPH (TIERII) GAL | 105,001.000 2
DOLLARS
and CENTS
316 |[2722 |016 |AGGR (GR 4P) cY 7,961.000 3
DOLLARS
and CENTS
500 (2001 |011 |MOBILIZATION LS 1.000 4
DOLLARS
and CENTS
502 [2001 [033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 3.000 5
DLING
DOLLARS
and CENTS
662 |[2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 25,072.000 6
DOLLARS
and CENTS
662 |[2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 19,385.000 7
DOLLARS
and CENTS
666 (2003 [008 |REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 24,511.000 8
DOLLARS
and CENTS
666 [2012 [008 |REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 353,988.000 9
DOLLARS
and CENTS
666 (2036 [008 |REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 22,270.000 10
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2013(274) TXDOT
COUNTY CAMERON FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2042 |008 |REFL PAV MRK TY | (W) 12"(SLD)(100MIL) LF 1,246.000 11
DOLLARS
and CENTS
666 |2048 |008 |REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 1,237.000 12
DOLLARS
and CENTS
666 |2105 |008 |REFL PAV MRK TY I (Y) 4" (BRK)(100MIL) LF 31,613.000 13
DOLLARS
and CENTS
666 |2111 |008 |REFL PAV MRK TY I (Y) 4" (SLD)(100MIL) LF 219,392.000 14
DOLLARS
and CENTS
666 |2123 |008 |REFL PAV MRK TY I (Y) 8" (SLD)(100MIL) LF 5,663.000 15
DOLLARS
and CENTS
666 |2126 |008 |REFL PAV MRK TY I (Y) 12"(SLD)(100MIL) LF 728.000 16
DOLLARS
and CENTS
666 |2132 |008 |REFL PAV MRK TY I (Y) 24"(SLD)(100MIL) LF 1,384.000 17
DOLLARS
and CENTS
668 2106 PREFAB PAV MRK TY C (W) (ARROW) EA 75.000 18
DOLLARS
and CENTS
668 |2112 PREFAB PAV MRK TY C (W) (RR XING) EA 5.000 19
DOLLARS
and CENTS
668 |2115 PREFAB PAV MRK TY C (W) (UTURN ARROW)| EA 8.000 20
DOLLARS
and CENTS
668 |2116 PREFAB PAV MRK TY C (W) (WORD) EA 22.000 21
DOLLARS
and CENTS




PROPOSAL SHEET

PROJECT STP 2013(274) TxDOT
COUNTY CAMERON FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
672 (2012 |034 |REFL PAV MRKRTY I-C EA 94.000 22
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 5,557.000 23
DOLLARS
and CENTS
672 (2017 |034 |REFL PAV MRKRTY II-C-R EA 1,009.000 24
DOLLARS
and CENTS
1122 (2048 |001 |BIOGRD EROSN CONT LOGS (12" LF 50.000 25
DIA)INSTALL
DOLLARS
and CENTS




Project Number: STP 2013 (274) Sheet
County: Cameron, Etc. Control: 0039-08-095, Etc.

Highway: US 77/83, Etc.

GENERAL NOTES:

For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.”

Provide on a weekly basis a list of equipment, including idle equipment, utilized on the project
that week.

The 1-800 call services for utility locations do not include TxDOT facilities. Contact the Pharr
District Signal Section (956-702-6225) for coordination with TXDOT underground lines.

ITEM 7: Leqgal Relations and Responsibilities

Work in this contract is required to be done on railroad property. Cooperate with the railroads
and comply with all of their requirements including obtaining any training they require before
performing work on railroad property.

ITEM 8: Prosecution and Progress

Working days will be computed and charged in accordance with Article 8.3.A.4 “Standard
Workweek”.

Before starting work, provide a sequence of work and estimated progress schedule meeting the
requirements of Section 8.2.B, “Construction Contracts.”

Failure to complete work within the seal coat season established by the plans will result in
liquidated damages as described in Section 8.5, “Failure to Complete Work on Time.” This
includes any surface treatment work carried over to the next year.

The latest Roadway-start-work date and beginning of time charges is June 1%

The Engineer may consider extending working days beyond the end of the seal coat season.
The contractor shall not work within the existing Railroad Right-of-Way for the following

locations: Location 4 (CSJ 1423-03-054), Location 7 (CSJ 0872-03-011), & Location 9 (CSJ
1136-01-017).

ITEM 302: Aggregate for Surface Treatments

General Notes Sheet 96



Project Number: STP 2013 (274)

County: Cameron, Etc.

Highway: US 77/83, Etc.

Sheet

Control: 0039-08-095, Etc.

Location | County CSJ Highway Tie SAC
1 Cameron 0039-08-095 US 77/83 (NB/SB) FRTG. 1 B
2 Cameron 0039-08-096 US 77/83 (NB/SB) FRTG. 1 B
3 Cameron 0630-01-048 SH 345 2 B
4 Cameron 1425-03-054 FM 106 1 B
5 Cameron 0630-02-040 FM 106 1 B
6 Cameron 0872-03-011 FM 733 2 B
7 Cameron 2529-02-009 FM 2556 2 B
8 Cameron 1136-01-017 FM 800 2 B
9 Cameron 3044-01-011 FM 2994 1 B
10 Cameron 0873-02-014 FM 507 2 B
11 Cameron 0873-01-025 FM 507 2 B

* Crushed gravel will not be allowed on the above locations noted with (*).

The aggregate for the surface treatment shall be surface dry before application unless otherwise
directed by the Engineer.

ITEM 316: Surface treatments

In addition to cleaning by brooming of paved surfaces to be sealed as required by this Item,
blading may also be necessary to clean dirt and grass from edges of the pavement and/or turnout
areas. The cost of this blading will not be paid for directly, but will be considered subsidiary to
the various bid Items of the project.

When applying surface treatment at railroad crossings, a strip of paper shall be placed over the
rail and flange areas across the pavement. Also, when applying surface treatment near inlets on a
bridge approach, a strip of paper shall be placed over the entire top of grate.

The type and grade of asphalt as shown on the plans and/or as directed by the Engineer, shall be
used on these projects. Asphalt cement will be used during the warm season (usually April 15th
to September 15th). Estimated quantities shown for the bid Item is based on an average of the
estimated rates of application for asphaltic cement. These rates should be used for estimating
and comparison purposes only.

Traffic will not be permitted on the surface treatment unless authorized by the Engineer.
When emulsified asphalt is used, do not apply subsequent courses over the surface treatment any

earlier than the day after the surface treatment was applied, unless otherwise authorized or
directed by the Engineer.
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Project Number: STP 2013 (274) Sheet
County: Cameron, Etc. Control: 0039-08-095, Etc.

Highway: US 77/83, Etc.

The Contractor shall make the effort to stockpile the material out of the clear zone.

ITEM 502: Barricades, Signs and Traffic Handling

Shadow vehicles equipped with Truck-Mounted Attenuators are required.

A pilot car and radio equipped flaggers shall be required for all undivided roadway locations as
directed by the Engineer. The pilot car with necessary flaggers and/or radio equipped flaggers
and all signs, equipment, labor and incidentals required for this method of traffic control will not
be paid for directly, but shall be considered subsidiary to Item 502.

Replace/relocate all regulatory signs removed due to construction operations with the same sign
on fixed support(s) immediately upon its removal. First obtain project Engineer approval before
removing any regulatory roadway sign. Required flaggers are to be available to direct traffic
during sign intermediate down time.

Relocate any Directional Sign Assemblies removed during construction operations immediately
upon their removal.

These signs shall be relocated to a location in accordance with the Latest Version of the “Texas
Manual on Uniform Traffic Control Devices”. In no case will a sign be removed without a
replacement sign and support(s) being readily available and a location established. Removal and
relocation of these signs required for traffic control will not be paid for directly, but shall be
considered subsidiary to Item 502.

From the beginning to the end of the project, all traffic control devices need to be in acceptable
condition as per the Texas Quality Guidelines for Work Zone Traffic Control Devices.

ITEM 504: Field Office and Laboratory

For this project a field office will not be required at the project site.

ITEMS 662 and 666: Work Zone Pavement Markings and Reflectorized Pavement Markings

All permanent pavement markings for this project under this Item shall be 0.100 inches (100 mil)
thick thermoplastic.
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Project Number: STP 2013 (274) Sheet
County: Cameron, Etc. Control: 0039-08-095, Etc.

Highway: US 77/83, Etc.

Any permanent pavement markings lacking reflectivity in accordance with test method Tex 828-B
will not be paid for, as per district policy. The roadway will be re-striped at no additional
compensation.

Before the roadways are overlaid, the location and configuration of all existing pavement
markings shall be recorded for use in installing the final permanent pavement marking. All
roadways shall be striped as existing, unless otherwise noted in the plans.

The beads used on this project shall meet the requirements of Departmental Materials
Specification DMS-8290, Glass Traffic Beads Texas Type Il & I1l. Use a 50% Type 11/ 50%
Type 111 mix utilizing a double drop system with Type I11 beads dropped first.

For expressway projects, provide channelizing devices at the ramp connections when temporary
pavement marking tabs are placed. These channelizing devices will be subsidiary to item 502.

ITEM 1122: Temporary Erosion, Sedimentation, and Environmental Controls

Due to the nature of this project, it is unlikely a significant amount of soil will be disturbed.
However, if erosion control logs are needed,; it shall be placed as directed by the Engineer.

General Notes Sheet 99



CONTROL : 0039-08-095, ETC
PRQJECT : STP 2013(274)

H GIVWAY : US 77, ETC
COUNTY : CAMERON

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT
ARE | DENTI FI ED AS FOLLOWS:

STANDARD SPECI FI CATI ONS: ADOPTED BY THE TEXAS DEPARTMENT OF
------------------------ TRANSPORTATI ON JUNE 1, 2004.
STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUI REMENTS AND COVENANTS

| TEM 316 SURFACE TREATMENTS (210) ( 300) (302)

| TEM 500 MOBI LI ZATI ON

| TEM 502 BARRI CADES, SI GNS, AND TRAFFI C HANDLI NG

| TEM 662 WORK ZONE PAVEMENT MARKI NGS (666) (668) (672) (677)

| TEM 666 REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
| TEM 668 PREFABRI CATED PAVEMENT MARKI NGS

| TEM 672 RAI SED PAVEMENT MARKERS (677) (678)

SPECI AL PROVI SI ONS:  SPECI AL PROVI SI ONS W LL GOVERN AND TAKE
------------------ PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON WHEREVER | N CONFLI CT THEREW TH.

REQUI RED CONTRACT PROVI SI ONS, FEDERAL- Al D CONSTRUCTI ON CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' (000- - 2329)

SPECI AL PROVI SI ON "NOTI CE TO ALL BI DDERS" (000---003)

SPECI AL PROVI SI ON " NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000---004)

SPECI AL PROVI S| ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUN TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" ( 000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"

(000- - - 009)
SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- --011)

SPECI AL PROVI SI ON " SCHEDULE COFLI QUI DATED DAMAGES" (000--2332)
SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES' (000--1483)




SPECI AL PROVI SI ON " ON- THE- JOB TRAI NI NG PROGRAM' ( 000- - 1676)
SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL Al D
CONTRACTS" (000--1966)

SPECI AL PROVI SION TO | TEM 1 (001---015)

SPECI AL PROVI SION TO | TEM 2 (002---017)

SPECI AL PROVI SION TO | TEM 3 (003---033)

SPECI AL PROVI SION TO | TEM 4 (004---017)

SPECI AL PROVI SION TO | TEM 5 (005---004)

SPECI AL PROVI Sl TO I TEM 6 (006---030)

SPECI AL PROVI S 7
SPECI AL PROVI S 8
SPECI AL PROVI S 9
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

S TO | TEM (007- - -918) (007- - 1018)

N
N

ON TO | TEM (008- - - 119)
ONS TO | TEM (009- - - 009) (009- - - 015)
ON TOITEM 300 (300---039)

ON TOITEM 302 (302---013)

ON TOITEM 316 (316---016)

ON TOITEM 318 (318---010)

ON TOITEM 500 (500---011)

ON TOITEM 502 (502---033)

ON TOITEM 666 (666---008)

ON TOITEM 672 (672---034)

N

TO SPECI AL SPECI FI CATION | TEM 1122 (1122--001)

| TEM 1122 TEMPORARY EROCSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, | F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ 0039-08-095, etc.

SPECIAL PROVISION
007--1018

Legal Relations and Responsibilities

For this project, Item 007, “Legal Relations and Responsibilities,” of the Standard Specifications,
is hereby amended with respect to the clauses cited below, and no other clauses or requirements
of this Item are waived or changed hereby.

Article 7.4. Insurance and Bonds is supplemented by the following:
Comply with the additional insurance requirements and other conditions set forth herein.

e The Contractor shall obtain additional insurance coverage in the following types and
amounts as shown in Table 2. Provide certification of the Workers Compensation,
Commercial General Liability, Business Automobile, and Protective Liability policies to
the Department and the Railroad Company.

e Do not work on the Railroad Company's property until the Department and the Railroad
have been provided the insurance certificates and original policies required in Table 2.

e Policies issued for Railroad Protective Liability coverage listed in Table 2 must be issued
for and on behalf of the Railroad. Maintain the Railroad Protective Liability insurance
until all work on the railroad right of way has been completed. Where more than one
Railroad Company is operating on the same right of way or where several railroad
companies are involved and operate on their own separate rights of way, provide separate
insurance policies in the name of each Railroad Company.

Table 2
Additional Insurance Requirements
Type of Insurance Amount of Coverage(minimum)
Workers Compensation $500,000 / $500,000 / $500,000
Commercial General Liability $2,000,000 / $2,000,000
Business Automobile $2,000,000 combined single limit
Railroad Protective Liability: $2,000,000 / $6,000,000

e Pay all deductibles stated in the policy. Subcontractors must meet the requirements of
Table 2 either through their own coverage or through the Contractor’s coverage.

1-8 007--1018
11-12



e Stop all work if any of the insurance lapses for any reason. Should any coverage lapse,
provide the Department and the Railroad with new certificates and new policies of the
insurance.

e No direct compensation will be made to the Contractor for providing the insurance
policies required herein as the costs involved shall be included in the unit prices bid for
the several pay items of the proposal.

1. The corporate name and address of the Railroad Company in whose name the Railroad(s)
Protective Liability Policy is to be issued, is as follows:

Union Pacific Railroad Company
Insurance Compliance
PO Box 12010 — UP
Hemet, CA 92546-8010
CSJ 0039-08-095
Fax: (951) 652-2869
Email: unionpacific@ebix.com

The estimated amount of the work to be performed by the Contractor within 50 feet of the
operating track or tracks is 0.592 percent of the estimated contract cost for

e DOT Number 758 583K (Cameron Co)

e at FM 106 in Harlingen

e There are 2 regularly scheduled train(s) and 0
switching movement(s) per day at this location.

The estimated amount of the work to be performed by the Contractor within 50 feet of the
operating track or tracks is 0.645 percent of the estimated contract cost for

e DOT Number 758 605H (Cameron Co)

e atFM 2893 in Los Laureles

e There are 2 regularly scheduled train(s) and O
switching movement(s) per day at this location.

The estimated amount of the work to be performed by the Contractor within 50 feet of the
operating track or tracks is 0.404 percent of the estimated contract cost for

e DOT Number 435 792A (Willacy Co)

e at FM 490 in Raymondville

e There are 10 regularly scheduled train(s) and 0
switching movement(s) per day at this location.

2-8 007--1018
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2. The corporate name and address of the Railroad Company in whose name the Railroad(s)
Protective Liability Policy is to be issued, is as follows:

Matt Cundiff, VV.P. of Southern Region
Rio Valley Switching Company
P. O. Box 99
O’Fallon, IL 62269
Phone: (618) 632-4400 ext 111
Fax: (618) 632-4562
Email: matt@riovalleyswitching.com

The estimated amount of the work to be performed by the Contractor within 50 feet of the
operating track or tracks is 0.754 percent of the estimated contract cost for

e DOT Number 758 707B (Cameron Co)

e at FM 800 in Primera

e There are 2 regularly scheduled train(s) and O
switching movement(s) per day at this location.

The estimated amount of the work to be performed by the Contractor within 50 feet of the
operating track or tracks is 5.64 percent of the estimated contract cost for

e DOT Number 427 225M (Cameron Co)

e atFM 773 in La Feria

e There are 2 regularly scheduled train(s) and 0
switching movement(s) per day at this location.

Article 7.16. Work Near Railroad’s is supplemented by the following.

1. For Union Pacific Railroad Company

Comply with specified conditions and obligations prior to performing any work within
the Railroad right of way.

Obtain and submit a completed Railroad’s Application for Contractor’s Right of Entry
Agreement prior to commencing work on the Railroad’s right of way. The Application
can be obtained at www.up.com. Allow 30 days for Railroad preparation and electronic
response to your Application.

Return the executed Contractor’s Right of Entry agreement along with the required,
appropriate insurance certificates and processing fee. To:

Paul Farrell
Senior Manager Contracts
Union Pacific Railroad Company
1400 Douglas Street, MS 1690
Omaha, NE 68179-1690
Phone: 402-544-8620

3-8 007--1018
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mailto:matt@riovalleyswitching.com
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Fax: 402-501-0340
E-mail: pgfarrell@up.com

Upon receipt of the fully executed Contractor’s Right of Entry agreement, provide a copy
to the Engineer.

Attend a pre-railroad activity meeting coordinated by the Engineer allowing for a
minimum 10 business days advanced notice to all parties. Invites appropriate contractor
and subcontractor staff. The Engineer shall coordinate meeting time and location with
invitation to appropriate staff and Railroad representatives. This meeting shall be
conducted as far in advance as possible of any Railroad force account work to be
performed. The Railroad requires a minimum 30 days advance notice for flagging.

The Union Pacific Railroad Company’s Representative Contact Information:

Paul Farrell

Senior Manager Contracts

Union Pacific Railroad Company
1400 Douglas Street, MS 1690
Omaha, NE 68179-1690

Phone: 402-544-8620

Fax: 402-501-0340

E-mail: pgfarrell@up.com

2. For Rio Valley Switching Company

The Railroad requires the Contractor to comply with specified conditions and obligations
prior to performing any work within the Railroad right of way as set forth in the Railroad
Requirements plan sheets. The Contractor shall comply with the insurance requirements
and other conditions as set forth by the Railroad (e.g., flagging of train traffic). Any costs
and fees that may be incurred by the Contractor to meet the requirements identified
herein will be considered subsidiary to the various bid items. Contractor’s are required to
enter into the Railroad’s Contractor Right of Entry agreement.

The Rio Valley Switching Company’s Representative Contact Information:

Matt Cundiff, V.P. of Southern Region

Rio Valley Railroad and Rio Valley Switching Company
P. O. Box 99

O’Fallon, IL 62269

Phone: (618) 632-4400 ext 111

Fax: (618) 632-4562

Email: matt@riovalleyswitching.com

4-8 007--1018
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SAMPLE DOCUMENT - NOT FOR EXECUTION
Permit to Be On and About Railroad Property

Whereas, ,of ; :
hereinafter called "Permittee”, desires to enter property along the right of way for the purpose of

on the line of Rio Valley
Switching Company and Rio Valley Railroad, Inc., hereinafter called "Company", and

Whereas the Company is willing to allow the Permittee(s) to be on its premises for the purpose
aforesaid on the terms and conditions hereinafter stated:

Now, therefore, the Company grants to Permittee(s) permission to be in, on, or about tracks,
premises, buildings, facilities, trains, engines, and cars of the Company for the purpose above
stated, subject to the following conditions:

1. Before exercising any privilege under the permission herein given, the Permittee shall call the
office of the Company to exercise such privilege or of his representative in the area where the
Permittee desires to exercise such privilege, and secure an escort to accompany him on his tours
of Company's Property.

2. The Permittee shall, in the course of his tours of Rio Valley Switching Company and Rio

Valley Railroad, Inc. observe all safety rules and regulations, and all other rules and regulations

of the Company.

3. The Permittee shall execute the form of release hereinafter set out.

4. The Permitee shall pay the Company for the cost of a flagman for worker protection at the rate
of $30.00 per hour for a minimum of three (3) hours, or actual time used, whichever is
greater.

This permit may be revoked at any time by the Company, but if not revoked, shall expire

Dated this ___th day of , 200 _
Rio Valley Switching Company
By:

Title:
("Permitee™)

By:

Title:
Date:

5-8 007--1018
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Release

In consideration of the permit herein granted to me (us) by Rio Valley Switching Company, Rio
Valley Railroad, Inc., and affiliated companies, owners, directors, and officers (hereinafter called
"Company") as aforesaid, | (we) do hereby assume all risk of any and all personal injuries and
loss of or damage to any property while pursuant to said permit I (we) am (are) in, on or about
the tracks, premises, building, facilities, trains, engines, or cars of or used by the Company, and |
(we) do hereby for myself (ourselves), my (our) heirs, executors, administrators, and dependents,
forever acquit, release, and discharge the Company and all companies whose facilities of or used
by the Company, its and their successors and assigns and its and their officers and employees,
from any and all liability of whatsoever character for any and all personal injuries and loss of or
damage to property that may be sustained by me (us) while I (we) am (are) in, on, or about said
facilities pursuant to said permit, no matter how said injuries or damage may arise and whether
said injuries result in death or otherwise.

Dated this day of , 200 _.
By: Witness:
Print Name: Print Name:
Title: Title:
By: Witness:
Print Name: Print Name:
Title: Title:
By: Witness:
Print Name: Print Name:
Title: Title:
By: Witness:
Print Name: Print Name:
Title: Title:

6-8 007--1018

11-12



Ironhorse Resources, Inc. and Subsidiaries
Insurance Requirements for Qutside Contractors

General Liability Insurance:

The Contractor shall furnish evidence to The Railroad, that with respect to the operations he/she
performs, he carries Contractor's Comprehensive General Liability Insurance providing for limits of
not less than Five Million ($5.0 million) combined single limit for bodily injury and property
damage any one occurrence and in the aggregate annually. The policy shall include:

. Completed operations liability

. Contractual liability which would cover liabilities assumed under the contract with
The Railroad.

. An endorsement deleting all railroad exclusions.

. An endorsement adding The Railroad as an additional insured with a full waiver of

subrogation and providing The Railroad 30 days’ Notice of Cancellation or intent
not to renew.

The Policy shall be placed with an insurer acceptable to The Railroad. If any part of the work is
sublet, similar insurance shall be provided by or on behalf of the subcontractors to cover their
operations.

The insurance company shall agree to investigate and defend all claims and suits against the Insured
for the damages covered, even if groundless, until the insurance company shall elect to effect
settlement.

The cost of such insurance shall be borne by the contractor.

The Contractor shall not cause any policy to be canceled or permit them to lapse and the policy
shall not be subject to cancellation or a reduction in the required limits of liability or amounts of
insurance until notice has been mailed by registered mail to The Railroad stating when, not less than
thirty (30) days thereafter, such cancellation or reduction shall be effective. Comprehensive
General Liability insurance shall be in effect before further work will be permitted at the site by the
Contractor.

A Certificate of Insurance (2 copies) shall be furnished prior to award of contract and attached to

copies of the contract when executed. A copy of the policy together with all endorsements shall be
delivered to the Chief Engineer of the Railroad.

Railroad Protective Liability Insurance:

Railroad Protective Liability Insurance shall conform to the Standard Provisions for General
Liability Policies, Railroad Protective Liability Form (State or Federal Highway Projects). These
provisions may not be amended and no part may be omitted. Limits of policies to be $2,000,000
combined single limit Bodily Injury and Property Damage liability each occurrence, $6,000,000
annual aggregate.
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A Railroad Protective Liability Policy shall be issued with the name of the insured being the
Railroad. Such a policy shall be furnished by the Contractor covering his own employees as well as
those of all subcontractors and those employees of the Railroad having occasion to work as the
project site.

Railroad Protective Liability Insurance Policy must define designated employees to include:

a. Any watchman, flagman, inspector, engineer, maintenance of way employee or similar
employee who is employed by the Railroad and is specifically assigned or furnished by the
Railroad for work in connection with the project.

b. Any employee of the Railroad while operating the work trains or other equipment assigned
to the project by the Railroad and while engaged in the performance of work directly
chargeable to the Contractor.

The original of this policy shall be sent to the Chief Engineer of The Railroad.

The Contractor shall not cause any policy to be canceled or permit them to lapse and the policy
shall not be subject to cancellation or a reduction in the required limits of liability or amounts of
insurance until notice has been mailed by registered mail to the Railroad stating when, not less than
thirty (30) days thereafter, such cancellation or reduction shall be effective.

Equipment of the Contractor to be used adjacent to tracks shall be in first-class condition, so as to
fully prevent any failures that would cause delay in the construction of the project or damage to
Railroad facilities.

His equipment shall not be placed or put in operation adjacent to tracks without first obtaining
permission from the Railroad.

Critical construction operations must be confined to limited periods, determined by the railroad,
when such work can be accomplished with minimum interference with train schedules. The
Contractor shall abide by the Railroad's schedule.

Workman's Compensation Insurance:

The Contractor shall provide adequate Workman's Compensation Insurance for all employed
on the project that may come within the protection of such laws. Said insurance shall be
written with such company as may be acceptable to the Railroad and the policy shall be
submitted to the Railroad for examination. Satisfactory certificates of said insurance shall be
filed with The Railroad prior to the commencement of operations by the Contractors. The
Contractor will be charged with the responsibility for proper and adequate Workman's
Compensation coverage for all his subcontract operations, and in the event the Contractor's
policy does not cover each and every subcontractor, certification of insurance must be issued
with companies that may be acceptable to the Railroad covering each and every
subcontractor shall be filed with the Railroad prior to the commencement of such subcontract
operations.
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